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Terms of Reference for Consultant 

1.	Background

[bookmark: 2]As part of the fight against deforestation and forest degradation, it is increasingly necessary to promote the development of systems for monitoring of forest cover. Systems for monitoring forest cover include software, tools, and users’ services. To be operational, the system for monitoring forest cover must be adapted to national circumstances, national policies and the human, technical and financial capacities. As part of the United Nations Framework Convention on Climate Change, REDD-Plus aims to reduce greenhouse gas emissions from the forestry sector either through an increase in forest cover as a reduction of its deterioration.

The United Nations Collaborative Programme on Reducing Emissions from Deforestation and Forest Degradation in Developing Countries (UN-REDD Programme) is a collaboration between FAO, UNDP and UNEP. It builds on the convening power of its participating UN agencies, their diverse expertise and vast networks, and “delivers as One UN”. 

The work contemplated under this TOR is part of the implementation of the UN-REDD in the Philippines and the national roadmap for REDD-Plus as reflected in the Philippine National REDD-Plus Strategy (PNRPS). This basically involves identifying actions and mechanisms to achieve the following outcomes:

Outcome 1: 	REDD+ readiness supported by effective, inclusive and participatory management process	
Outcome 2:  	Systematic and structural approach to the application of safeguards in REDD+ readiness identified through concrete studies of options and inclusive consultation	
Outcome 3: 	Enhanced capacities for M & MRV 	

2.	Purpose

The purpose of this Engagement is for the selected Consultant to assist the Programme Executive Board (PEB) in identifying and building a systematic and structural approach to the application of safeguards in REDD+ readiness through concrete studies of options and inclusive consultation	.
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The consultant for Output 2.1.1 under Outcome 2 shall focus on the following activities leading to the attainment of outputs that will contribute to the attainment of the Programme’s desired outcome:

	Targets/Activities
	Deliverables

	Project Outcome 2:  Systematic and structural approach to the application of safeguards in REDD+ readiness identified through concrete studies of options and inclusive consultation			

	Output 2.1  Systematic and structural approach to the application of safeguards in REDD+ readiness identified

	2.1.1 In coordination with the UN REDD’s Technical Working Group on Safeguards, initiate an extensive review of existing and proposed safeguards for REDD Plus in the Philippines

Details of this review include:

	Compendium of existing and proposed safeguards

	2.1.1.1. Review existing literature on REDD-plus safeguards
	Review of Literature and compilation of relevant information and materials that can be used as reference in improving REDD-Plus Safeguards


	2.1.1.2 Conduct of workshop and consultations for stocktaking of existing and proposed safeguards
	Workshop Report including an assessment of existing and a menu of proposed safeguards for REDD Plus in the Philippines


	2.1.1.3. Draft Framework for REDD-Plus Safeguard in the Philippines
	REDD-Plus Safeguards Draft Framework

	2.1.2 Recommend possible safeguards for REDD-Plus in the Philippines
	Proposed REDD-Plus safeguards (framework/ guidance, protocols/ monitoring framework, criteria and indicators)

	2.1.2.1. Workshop/s First draft of REDD-Plus Safeguards  (framework/ guidance, protocols/ monitoring framework, criteria and indicators)
	Pre-final draft of REDD-Plus Safeguards


 

The above activities and deliverables shall be coordinated and align with the rest of Outcome 2 components being implemented by other partners, consultants or by FMB.

4.	Duration and timing

The national consultant will contribute 60 working days to this work, commencing on July ____, 2012.  The first output will be due after 35 working days, and the second output after 55 working days, with an additional 5 days for final revisions and other activities.

6.	Qualification

The consultant requires an advanced degree in social science field and a degree or extensive experience in natural resources management is highly desirable. The priority will be given to a consultant with relevant experience in practice or research in the area of participatory management of forests or other natural resources.  Demonstrated ability in setting up mechanisms for safeguards preferably related to anti-corruption, integrity, and transparency in the environment sector is an asset.

7.	Institutional Arrangement

For the duration of the contract, the consultant will coordinate with the UNDP and the Programme’s PMU and shall work in close coordination with the Technical Working Group on Safeguards of UN-REDD Programme in the Philippines

The cost of the contract shall be charged to UNDP.  Processing of payment shall be made upon the issuance of the certificate of acceptance of UNDP and FMB with endorsement from the TWG on Safeguards.
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